STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 04/ 21/ 05 IN LOS ANGELES COUNTY | N AND NEAR 04/ 22/ 05
CONTRACT NUMBER 07- 184904 MALI BU AND WESTLAKE VI LLAGE FROM CONTRACT CCODE "A '’
LOCATI ON 07-LA-23-0.0/8.9 ROUTE 1 TO VENTURA COUNTY LI NE 24 CONTRACT | TEMS
RUBBERI ZED ASPHALT CONCRETE FEDERAL AID ACST-P023-(301)E

P- P023- (301) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 18. 0%

PROPGCSALS | SSUED 6 FUND TOTAL HA22 2,283, 000 TOTAL NUMBER OF WORKI NG DAYS 120
NUMBER OF BI DDERS 3 ENG NEERS EST 2,085, 065. 00 AMOUNT OVER 244,935. 00 PERCENT OVER EST 11.75
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,330, 000. 00 2 ALL AMERI CAN ASPHALT 951 736- 7600
00267073
P O BOX 2229 FAX 951 739-4671
CORONA CA 92878
2 2,463, 810. 00 1 SECURI TY PAVI NG COMPANY | NC 818 767-8418
00116307
P O BOX 1489 FAX 818 767-3169
SUN VALLEY CA 91353-1489
3 2,759, 720.00 3 H GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157

ORANGE CA 92868
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04/ 22/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

MODERN ALLOYS
STANTON CA

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

ASPHALT CONCRETE DI KE

PREPARE WATER POLLUTI ON CONTROL PROGRAM

VETAL BEAM GUARD RAIL AND TERM NAL SYSTEM

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL, SI GNS ( PORTI ON)

DELI NEATORS ( PORTI ON)

STRI PI NG AND MARKI NG
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04/ 22/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACE FENCE
15135 SALT LAKE AVENUE
| NDUSTRY CA

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA

SUDHAKAR COVPANY
1450 FI TZGERALD AVENUE
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS

STRI PI NG AND SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACE FENCE
CI TY OF | NDUSTRY CA

CALI FORNI A TRAFFI C MAI NTENANCE
BURBANK CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

I TEMS 6, 19 AND 20 ( PARTI AL)

| TEMS 14 THRU 18 AND 20 THRU 23 ( PARTI AL)

| TEM 8 ( PARTI AL)



07- 184904 Bl D245

07- LA-23-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 21/ 05 04/ 22/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 21, 000. 00 21, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 875. 00 875. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 34, 000. 00 34, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 13, 000. 00 13, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 94, 000. 00 94, 000. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 60 31. 00 1, 860. 00
7 034160 REMOVE ASPHALT CONCRETE BERM M 2, 800 14. 60 40, 880. 00
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 5, 000 14. 50 72, 500. 00
9 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 170 260. 00 44, 200. 00
10 390103 ASPHALT CONCRETE ( TYPE B) TONN 180 90. 00 16, 200. 00
11 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 90 400. 00 36, 000. 00
12 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 15, 400 85. 00 1, 309, 000. 00
13 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 2, 800 8. 40 23, 520. 00
14 566011 ROADSI DE SI GN - ONE POST EA 9 225. 00 2, 025. 00
15 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 105. 00 105. 00
METHOD)
16 568017 I NSTALL ROADSI DE S| GN PANEL ON EA 2 52. 50 105. 00
EXI STI NG POST
17 820107 DEL| NEATOR ( CLASS 1) EA 240 30. 50 7,320. 00
18 820151 OBJECT MARKER (TYPE L-1) EA 10 36. 80 368. 00
19 (S) 832001 METAL BEAM GUARD RAI LI NG M 1, 900 116. 00 220, 400. 00
20 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 40 3,125.00 125, 000. 00
21 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 7 53. 00 371. 00
22 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 57, 000 .79 45, 030. 00
23 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 830 2.70 10, 341. 00
24 999990 MOBI LI ZATI ON LS LUMP SUM 211, 900. 00 211, 900. 00

TOTAL 2, 330, 000. 00



07- 184904 Bl D245
07-LA-23-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 21/ 05 04/ 22/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 10, 000. 00 10000. 00 10, 000. 00 10000. 00
2 2, 000. 00 2000. 00 2,000. 00 2000. 00
3 20, 000. 00 20000. 00 10, 000. 00 10000. 00
4 12, 000. 00 12000. 00 65, 000. 00 65000. 00
5 418, 000. 00 418000. 00 197, 000. 00 197000. 00
6 38. 00 2280. 00 50. 00 3000. 00
7 3.00 8400. 00 45. 00 126000. 00
8 5. 00 25000. 00 10. 00 50000. 00
9 325. 00 55250. 00 380. 00 64600. 00
10 160. 00 28800. 00 75. 00 13500. 00
11 120. 00 10800. 00 150. 00 13500. 00
12 80. 00 1232000. 00 86. 00 1324400. 00
13 15. 00 42000. 00 10. 00 28000. 00
14 300. 00 2700. 00 250. 00 2250. 00
15 300. 00 300. 00 350. 00 350. 00
16 300. 00 600. 00 100. 00 200. 00
17 35. 00 8400. 00 50. 00 12000. 00
18 50. 00 500. 00 50. 00 500. 00
19 165. 00 313500. 00 180. 00 342000. 00
20 4,000. 00 160000. 00 4,100. 00 164000. 00
21 90. 00 630. 00 100. 00 700. 00
22 1.50 85500. 00 .70 39900. 00
23 5. 00 19150. 00 4.00 15320. 00
24 6, 000. 00 6000. 00 275, 500. 00 275500. 00
TOT 2,463, 810. 00 2,759, 720.00




